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INSTRUCTIONS TO BIDDERS 

All bidders must adhere to these instructions.  Bids that do not meet the requirements of these 
instructions may not be considered. All qualified applicants will receive considerations for 
employment without regard to race, color, religion, sex, or national origin. 

1.0       GENERAL INFORMATION 

A. Project Name: Concourse A/B Connector and Baggage Handling System 
 

B. Project Location: Baltimore/Washington International Thurgood Marshall Airport 
 

C. Clark Construction Group, LLC, on behalf of the Maryland Department of Transportation 
Maryland Aviation Administration (MAA) will receive proposals for the Project on the 
dates and at the times described in the Procurement Schedule within this document.  A 
best value selection will be conducted, and successful Proposers will enter into a 
Subcontract Agreement with Clark Construction Group, LLC. 
 

D. The Construction Manager at Risk (CMAR) is: Clark Construction Group, LLC. 
 

E. The Owner is: Maryland Department of Transportation Maryland Aviation 
Administration (MAA). 
 

F. The Designer of Record is: Jacobs Engineering Group. 

 
2.0 DESCRIPTIONS 

The Maryland Department of Transportation’s Maryland Aviation Administration (MAA) 
is expanding the Terminal A/B facility at the Baltimore/Washington International 
Thurgood Marshall Airport (BWI Marshall) to accommodate a new Baggage Handling 
System (BHS) and provide a pedestrian connector between Concourses A and B.  Identified 
as the Concourse A/B Connector and Baggage Handling System (A/B Connector) project, 
the new facility will increase the capacity of the existing inbound and outbound baggage 
systems, provide a more direct airside connection between Concourses A and B, enhance 
apron level facilities, add passenger amenities such as expanded concession opportunities, 
as well as provide new restrooms.     

The overall program has been separated into two separate packages—Package 1 and 
Package 2 to facilitate procurement and phased construction of the A/B Connector project 
using a Construction Manager at Risk (CMAR) delivery method.  Package 1 has been 
procured and construction is already underway. Task order projects integral to A/B 
Connector program are additionally part of the Package 2 procurement.  Construction 
activities will be led by the CMAR contractor, Clark Construction Group, LLC (Clark). 
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A. BID PACKAGE No. 2 – TRADE DESCRIPTIONS: This package includes the 
following trade package bid items and the associated Clark Construction trade package bid 
coordinator is assigned.   

 

# Trade Package Bid Coordinator 
Name 

Email Phone 

1.1 3rd Party Testing & Inspections Gregory Jones gregory.jones@clarkconstruction.com 410-598-6995 

1.2 CQC Staff Inspectors Gregory Jones gregory.jones@clarkconstruction.com 410-598-6995 

1.3 Facility Asset Management & 
BIM Consultants 

Luana Pego luana.pego@clarkconstruction.com 202-308-0572 

1.4 Building Exterior 
Commissioning 

 

Will Lash will.lash@clarkconstruction.com 412-605-4233 

1.5 MEP Commissioning 
Coordinator 

Luana Pego luana.pego@clarkconstruction.com 202-308-0572 

1.6 Temporary Partitions Will Lash will.lash@clarkconstruction.com 412-605-4233 

1.7 Temporary Jobsite Fencing / 
MOT 

Will Lash will.lash@clarkconstruction.com 412-605-4233 

1.8 Temporary Jobsite Scaffolding 
/ Stairtowers 

Will Lash will.lash@clarkconstruction.com 412-605-4233 

1.9 Utility Locating & Test Pitting Robbie McDowell Robert.McDowell@clarkconstruction.com 843-343-3143 

2.1 Selective & Structural 
Demolition, Abatement 

Robbie McDowell Robert.McDowell@clarkconstruction.com 843-343-3143 

3.1 Cast-In-Place Concrete 
(Package 2 – Part 1 Trade 
Package) 

Trevor McCarney trevor.McCarney@clarkconstruction.com 240-444-1486 

4.1 Masonry (Package 2 – Part 1 
Trade Package) 

Will Lash will.lash@clarkconstruction.com 412-605-4233 

5.1 Structural Steel & 
Miscellaneous Metals 
(Package 2 – Part 1 Trade 
Package) 

Gregory Jones gregory.jones@clarkconstruction.com 410-598-6995 

5.2 Ornamental Metals Gregory Jones gregory.jones@clarkconstruction.com 410-598-6995 

6.1 Rough Carpentry & 
Furnishings 

Trevor McCarney trevor.McCarney@clarkconstruction.com 240-444-1486 
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7.1 Joint Sealants / Expansion 
Joints 

Craig MacKay craig.mackay@clarkfoundationsllc.com 703-431-7341 

7.2 Waterproofing Will Lash will.lash@clarkconstruction.com 412-605-4233 

7.3 Roofing Will Lash will.lash@clarkconstruction.com 412-605-4233 

7.4 Applied Fireproofing Gregory Jones gregory.jones@clarkconstruction.com 410-598-6995 

7.5 Intumescent Fire Protection Gregory Jones gregory.jones@clarkconstruction.com 410-598-6995 

7.6 Wall Panels Will Lash will.lash@clarkconstruction.com 412-605-4233 

8.1 Hollow Metal Doors, Frames, 
& Hardware 

Craig MacKay craig.mackay@clarkfoundationsllc.com 703-431-7341 

8.2 Overhead Coiling Doors Adam Senner adam.senner@clarkconstruction.com 703-719-1421 

8.3 Glazing, Curtainwall, and 
Skylights (Package 2 – Part 1 
Trade Package) 

Will Lash will.lash@clarkconstruction.com 412-605-4233 

9.1 Drywall & Ceilings Craig MacKay craig.mackay@clarkfoundationsllc.com 703-431-7341 

9.2 Terrazzo Kayla Valdez kayla.valdez@clarkconstruction.com 915-760-3828 

9.3  Flooring Kayla Valdez kayla.valdez@clarkconstruction.com 915-760-3828 

9.4 Painting Craig MacKay craig.mackay@clarkfoundationsllc.com 703-431-7341 

9.5 Tile Kayla Valdez kayla.valdez@clarkconstruction.com 915-760-3828 

10.1 Signage Craig MacKay craig.mackay@clarkfoundationsllc.com 703-431-7341 

11.1 Fall Protection Craig MacKay craig.mackay@clarkfoundationsllc.com 703-431-7341 

14.1 Elevators Adam Senner adam.senner@clarkconstruction.com 703-719-1421 

21.1 Fire Suppression Luana Pego luana.pego@clarkconstruction.com 202-308-0572 

22.1 Plumbing & HVAC (DIV 22, 
23) 

Luana Pego luana.pego@clarkconstruction.com 202-308-0572 

26.1 Electrical, Low Voltage, Safety 
& Security (DIV 26, 27, 28) 

Sean Fitzpatrick sean.fitzpatrick@clarkconstruction.com 301-518-6710 

31.1 Earthwork & Site Utilities Robbie McDowell Robert.McDowell@clarkconstruction.com 843-343-3143 

31.2 Temporary Support of 
Excavation, Drilled 
Micropiles, Drilled Concrete 

Robbie McDowell Robert.McDowell@clarkconstruction.com 843-343-3143 
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Piers & Shafts (Package 2 – 
Part 1 Trade Package) 

32.1 Site Concrete & Asphalt 
Pavements 

Robbie McDowell Robert.McDowell@clarkconstruction.com 843-343-3143 

32.2 Pavement Markings Robbie McDowell Robert.McDowell@clarkconstruction.com 843-343-3143 

34.1 Passenger Boarding Bridges & 
Equipment 

Adam Senner adam.senner@clarkconstruction.com 703-719-1421 

34.2 Baggage Handling System 
Commissioning 

Sean Fitzpatrick sean.fitzpatrick@clarkconstruction.com 301-518-6710 

41.1 Cranes & Hoists Adam Senner adam.senner@clarkconstruction.com 703-719-1421 
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3.0 PROCUREMENT SCHEDULE 
 May 4, 2022: MAA Office of Procurement eMaryland Marketplace Advantage 

Advertisement (eMMA) 
 May 6, 2022: Clark Construction Package 2 Invitation to Bid RFP advertisement 

with Package No. 2 50% Bid Documents  
 May 18, 2022: *Pre-Proposal Conference & Site walk 
 May 19, 2022: **DBE Community Outreach Event 

 
PACKAGE 2 – PART 1 PROCUREMENT SCHEDULE 
This procurement schedule applies to the following trade packages which are of a critical 
nature to maintaining the Concourse A/B Connector Program Schedule: 

3.1 Cast-In-Place Concrete  
4.1 Masonry  
5.1 Structural Steel & Miscellaneous Metals 
8.3 Glazing, Curtainwall, and Skylights 
31.2 Temporary Support of Excavation, Drilled Micropiles, Drilled Piers & Shafts 

 May 27, 2022:  RFI Deadline for Package 2 Part 1 @ 5:00 PM EST 
 June 7, 2022:  Final Addendum for Package 2 Part 1 Issued 
 June 15, 2022:  Bids Due @ 5:00 PM EST for Package 2 – Part 1 Trade 

Packages 
 June 22, 2022: Notice of Recommended Award for Package 2 – Part 1 Trade 

Packages provided by Clark to MAA Program Manager 
 June 29, 2022: Notice of Recommended Award for Package 2 – Part 1 Trade 

Packages provided by Clark to Selected Best Value Trade Package Contractors 
 July 1, 2022: Package No. 2 90% Bid Documents Issued to Package 2 – Part 1 

Recommended for Award Contractors  
 July 7, 2022: RFI Deadline for Package No. 2 90% Documents @ 5:00 PM EST 
 July 12, 2022: Final Addendum issued for RFI Responses & other clarifications 
 July 15, 2022: Best and Final Offer (BAFO) Bids from Recommended Part 1 

Contractors Due @ 5:00 PM EST 
 
PACKAGE 2 – PART 2 PROCUREMENT SCHEDULE 
This procurement schedule applies to the balance of all Package 2 trade packages 
(including Task Order Project scopes within the Package 2 procurement) not included in 
Package 2 – Part 1. 

 June 3, 2022:  RFI Deadline for Package 2 Part 2 @ 5:00 PM EST 
 June 17, 2022:  Addendum for Package 2 Part 2 Issued (Actual date TBD) 
 July 1, 2022: Package No. 2 90% Bid Documents Issued to Package 2 – Part 2 

Trade Packages  
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 July 7, 2022: RFI Deadline for Package No. 2 90% Documents @ 5:00 PM EST 
 July 12, 2022: Final Addendum issued for RFI Responses & other clarifications 
 July 15, 2022: Bids Due @ 5:00 PM EST 

 
POST-BID PROCURMENT SCHEDULE 

 August 5, 2022: Package No. 2 Budget Proposal (including Part 1 and Part 2 Trade 
Packages) provided by Clark to MAA Program Manager and MAA Office of Engineering 
& Construction for review/approval 

 August 19, 2022:  Package No. 2 Approved Budget Proposal provided to MAA 
Office of Procurement 

 October 5, 2022:  Maryland Board of Public Works Approve GMP Package No. 2 
  

*Pre-Proposal Conference attendance is recommended but not mandatory.  The pre-proposal 
conference will be held at the location, date, and time below followed by a site walk. 
Attendance for subcontractors on a site walk may be limited to a maximum of two persons 
per company.  Contractors planning to attend the site walk inspection must RSVP to 
gregory.jones@clarkconstruction.com no later than May 16, 2022 at 10:00am. Based on 
availability of escorts to conduct site walks, additional dates and/or times may be organized. 
The latest date a site walk will be conducted by a Clark representative is no less than 10 
calendar days in advance of a Bid Due Date.   
 

Maritime Conference Center – Classroom #2 
692 Maritime Blvd, Linthicum Heights, MD 21090 
Wednesday May 18, 2021 @ 10 AM 
 
Note: The Pre-Proposal Conference can also be attended virtually.  Clark will 
provide a conference call Bluejeans (by Verizon) link via Building Connected to all 
invited bidders at least 48 hours in advance of the Pre-Proposal Conference. 
 

**Clark will host a DBE Community Outreach ‘get out the word’ event.  A separate notice and 
invitation will be distributed to the DBE Contracting Community. 

 
4.0 EXPLANATIONS OR CLARIFICATIONS 

THE DRAWINGS AND SPECIFICATIONS ON WHICH THIS BID IS BASED ARE NOT 
100% COMPLETE AND NOT 100% COORDINATED.  The Drawings and Specifications 
available to Subcontractor for bidding and establishment of a Subcontract Amount do not 
necessarily indicate or describe in detail all work required for the full performance or completion 
of Subcontractor’s Work. All Bidders must include work indicated by or reasonably inferable 
from the Documents as it relates to their trade and request clarification in writing on any aspect 
of the work where the information provided requires further explanation in order to establish a 
complete bid price.   
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Any explanation, clarification, or interpretation desired by a Bidder regarding any part of the 
Contract Documents must be requested in writing from Clark by the RFI Deadline identified in 
the PROCUREMENT SCHEDULE.  Submission by the required deadline allows time for Clark 
to provide a written addendum addressing questions received.  Explanations or instructions given 
orally before the award of the Contract are not binding.  Requests for information, explanations, 
or clarifications (RFIs) are to be submitted in writing via email or Building Connected to the 
Clark estimating team. Bidder shall include sean.fitzpatrick@clarkconstruction.com and 
Gregory.jones@clarkconstruction.com on all RFIs if submitting via email.  RFI responses will be 
distributed to all Bidders.  RFI responses will supersede conditions of the Drawings and 
Specifications if so indicated within RFI responses.   

Following Subcontract Award, no requests for change orders will be considered if the subject issue 
is found to be reasonably inferable from the Documents at the sole discretion of Clark Construction 
Group, LLC. 

5.0 PREPARATION OF BIDS 
 

A. NOTE: All bids must be submitted electronically via Building Connected or email for 
each respective trade package. Completing the Bid Form from and submitting bid 
proposals via Building Connected is the preferred delivery method.  Oral and telephone 
bids will not be accepted. 
 

B. The bid submission deadlines are as stated in the Procurement Schedule. 
 

C. Each bidder, by making its bid, represents that: 
a. It has read and understands the Bid Documents, in their entirety, and its bid is made 

in accordance therewith. 
b. It has visited the site and/or has familiarized itself with the conditions under which 

the work is to be performed or as otherwise necessary to ascertain the nature and 
location of the work and the Special and General Provisions, site specific details, 
and other factors that affect the schedule and cost thereof.   

c. It is fully informed as to the nature of the expectations and conditions relating to its 
participation on this Project. 
 

D. Period of Bid Acceptance: Bids shall be valid for 120 calendar days after bid due date 
and are irrevocable.  This period may be extended by mutual written agreement of Clark 
and the bidder.  After 120 days, Bidder may withdraw without penalty if no mutual 
agreement is reached.   
 

E. Multiple Trade Package Bids: Should the bidder elect to compete for multiple trade 
packages under the Bid Package, bidder is required to submit a separate bid for each trade 
package independently, or simply clarify the price breakout for each trade package.  In this 
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case, bidders shall also clarify the composite bid price if Clark awards multiple trade 
packages to the bidder.  Clark will evaluate each trade package bid independently and shall 
take into consideration the composite bid price in its evaluation of the best value 
recommendation to the Owner.  Clark may elect to award one or multiple trade packages 
as it deems beneficial for the Project.  
 

F. Value Engineering: Should the bidder want to propose any value engineering idea or 
option that is not currently represented in the Contract Documents for the Project, bidder 
is granted an opportunity to do so within its bid proposal to Clark.  Acceptable value 
engineering items are those that benefit the Owner in terms of cost and/or schedule while 
also delivering an equal or greater level of quality.  Value engineering items and 
associated bid amounts will be evaluated independently and separate from the proposer’s 
base bid pricing.  Clark shall take into consideration the value engineering bid amounts in 
its evaluation of the best value recommendation to the Owner.  Clark may elect to award 
one or more value engineering items as it deems beneficial for the Project.  If the 
proposals value engineering item is accepted, the corresponding value will be calculated 
into the Bidder’s total bid price.   
 

G. Taxes: It is the responsibility of the Subcontractor to pay all taxes in accordance with 
Federal, State and Local tax codes.  All such costs shall be included in the bid price. 
 

H. Security: 100% Performance and Payment Bonds are required to be furnished on all 
contracts over $100,000 after award of this work and prior to the execution of the contract.   
 

I. Late Bids: Bids must be received by the Bid due date and time.  Bids received after due 
date/time are considered late and may not be considered.  It is the sole responsibility of the 
Bidder to ensure timely delivery of the Bid.   
 

J. Lump Sum Proposal: The Total Bid Price above includes payment and performance bonds, 
insurance premiums and coverages found in Exhibit E of the Subcontract Agreement.  
Total Bid price should not include Alternates.  Total bid price should include unit price 
allowances if specified in the trade package scope of work. 
 

K. The Building Connected Trade Package Bid Forms will include the following typical 
prompts requiring the bidder to provide the name of the authorized individual certifying its 
bid: 
 

a. “OFFER - Having examined the Contract, Subcontract Agreement with Exhibits 
and the site of the proposed work, we the undersigned, hereby offer to enter into a 
subcontract to perform the Work for the Total Bid Price of ______________.  
Bidder’s Initials _____” 
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b. “CONTRACT TIME - If this offer is accepted, we will achieve completion of the 
Work in accordance with the Project Schedule as stated in the Invitation to Bid and 
other milestones reiterated on this Bid Form.  Bidder’s Initials _____” 

c. “BID DOCUMENTS - We have read and understand all documents contained in 
Divisions 0 and 1. This proposal complies with the Invitation to Bid contained 
herein including all Contract Documents referenced therein, and all Addenda, 
hereinafter listed and acknowledged as received, which are hereby made a part 
hereof and which shall govern in all matters of the work hereby proposed.  Bidder’s 
Initials _____” 

d. “SUBCONTRACT AGREEMENT - We have reviewed the Subcontract 
Agreement including: Subcontract Agreement (or Purchase Order, Professional 
Service Agreement, etc as applicable), Exhibit A, Exhibit B, Exhibit C, Exhibit D, 
Exhibit E, Exhibit G-2, Exhibit G-4, Exhibit G-8, Exhibit J, Exhibit J-1, Exhibit J-
2, Exhibit J-3, Exhibit J-4, Exhibit J-5, Exhibit R, and Exhibit V. This proposal 
complies with all requirements set forth in the Subcontract Agreement including 
Exhibits, with no qualifications, interlineations, exclusions, or special conditions. 
We have reviewed and fully understand the scope as outlined in Exhibit B and take 
no exception to the inclusions or exclusions as written. In addition, we fully 
understand the “Reasonably Inferred” clause and have included all such items of 
work to provide a complete system per the terms of the agreement.  Bidder’s Initials 
_____” 

e. “ADDENDA - We have reviewed the following Addenda.  Modifications to the 
Bid Documents noted therein have been considered and all costs relating thereto 
are including in the Total Bid Price…. Bidder’s Initials _____” 

 
6.0 MODIFICATION OR WITHDRAWAL OF BIDS 

 
A. Modification of Bids: Bids may be modified in writing at any time prior to the Due Date. 

 
B. Withdrawal of Bids: Bids may be withdrawn in writing or telegraphically at any time prior 

to the Due Date.  No Bids may be withdrawn after the due date/time. 
 

7.0 QUALIFICATION OF BIDDERS 
 

A. The Subcontract Agreement will only be executed with qualified responsible 
Subcontractors found to be satisfactory to Clark and the Owner.  In order for Clark to 
properly evaluate the Bidder’s qualifications, each Bidder must complete the Subcontractor 
Qualification Application (SQA) prior to and no later than the submission of its bid for 
the Bid Package.   
 

B. The SQA Form must be completed online by visiting the following website: 
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https://www.clarkextranet.com/subform 
 

C. See the Subcontractor Qualification Application (SQA) Instructions and FAQs Attachment 
to this RFP. 
 

D. Select trades are requested to supplement their bid by completing Clark’s Project 
Information Datasheets which will be made available through Building Connected.  These 
are requested in order to provide information on up to three (3) projects of similar size 
and/or scope that the bidder has completed.  These completed forms are to be provided 
with the cost proposals by the bid submission deadline.  Additional information may be 
provided on the Building Connection Bid Form scope sheets related to expectations for 
completing these forms.  Trade packages within Package No. 2 that Project Information 
Datasheets are requested from include: 

 3.1 Cast-In-Place Concrete (Package 2 – Part 1) 
 4.1 Masonry (Package 2 – Part 1) 
 5.1 Structural Steel & Miscellaneous Metals (Package 2 – Part 1) 
 8.3 Glazing, Curtainwall, and Skylights (Package 2 – Part 1) 
 31.2 Temporary Support of Excavation, Drilled Micropiles, Drilled Piers & Shafts 

(Package 2 – Part 1) 
 

8.0 EVALUATION OF BIDS 
A. Clark will review all information for completeness. Clark, in coordination with the MAA, 

has the sole right to determine Proposer's eligibility to participate on the Project. Proposer 
shall cooperate with requests for additional information as deemed necessary by Clark to 
completely evaluate the Proposer's capability to perform on the Project. 

 
B. Clark will evaluate bids in a manner that provides its best value recommendation to the 

Owner for the Project. 
 

C. Clark shall consider price and qualifications in its evaluation and will present its evaluation 
to the Owner based on the following scored criteria: 
 
Trade Packages 3.1, 4.1, 5.1, 8.3, and 31.2 from Package No. 2 – Part 1: 
1. Bid Price Proposal: 45% 
2. Compliance with Contract Documents, Owner Agreement, & Clark Subcontract 

Agreement: 20% 
3. Subcontractor Qualification Review: 20% 
4. Subcontractor Qualifications – Project Information Datasheets and Capabilities: 5% 
5. Past Performance with Clark and MAA: 5% 
6. MDOT DBE Certification status: 5% 
 
All Other Trade Packages: 
1. Bid Price Proposal: 60% 
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2. Compliance with Contract Documents, Owner Agreement, & Clark Subcontract 
Agreement: 10% 

3. Subcontractor Qualification Review: 20% 
4. Past Performance with Clark and MAA: 5% 
5. MDOT DBE Certification status: 5% 
 
Following submission of the RFP Proposal, Clark reserves the right to conduct follow up 
meetings and a Best and Final Offer (BAFO) process as necessary to facilitate the final 
best value scoring and selection of the successful Proposer. 

 
9.0 BIDDING DOCUMENTS 

 
A. Access to the bidding documents will be made available to Proposers through Clark 

Construction Group, LLC’s Building Connected website.  The website will include the 
documents, plans, and specifications listed on Exhibit A form of the Subcontract 
Agreement as well as other documents listed in this solicitation. 

 
B. For an invitation to the Building Connected website, please contact the Clark Construction 

team member listed for Proposer’s pursued trade package(s) on the Invitation to Bid.  If 
bidder is not clear on which Clark estimator should be contacted, email 
sean.fitzpatrick@clarkconstruction.com.   

 
C. In order to gain access to CAD or Revit files associated with this Project, Proposer must 

complete and return the Electronic Document CAD/BIM Release Waiver.  Return the 
completed waiver to the Clark Construction team member listed for Proposer’s pursued 
trade package(s). 
 

D. Bidders are to examine all documents that make up the contract documents and bid 
package. Bidders shall promptly notify Clark of any omission, ambiguity, inconsistency or 
error that they may discover upon examination of the documents.  
 

E. Clark will provide Sensitive Security Information (SSI) Bid Documentation related to 
access control systems, video surveillance systems, etc. to potential bidders on as needed 
basis and only after requestors have provided evidence of SSI Training through the MDOT 
MAA.  All SSI Documentation will be password protected and passwords will only be 
provided the MAA SSI Trained individuals electronically through a dedicated BOX.com 
cloud based data sharing link. 

 
10.0 POST BID DOCUMENTS REQUIRED FROM SUCCESSFUL BIDDER 

 
A. Certificates of Insurance: Bidder must provide Certificates of Insurance in the amounts and 

for the coverages required to Clark within 7 calendar days after notification of award. 
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B. Payment and/or Performance Bonds: Bidder must provide Payment and Performance 
Bonds for the full amount of the bid package, in the amounts and on the conditions required, 
within 7 days after notification of award. 
 

11.0 FORM OF CONTRACT 
 
A. The form of Subcontractor Agreement and its Exhibits between Subcontractor and Clark 

is enclosed in the Bid Package attachments on Building Connected.   
 

B. Should Bidder have any questions concerning the terms and conditions of the form of 
Subcontract Agreement, Bidder must clarify its questions, concerns, and/or exclusions in 
writing as part of its bid submission.   
 

C. Should Bidder have any questions concerning the terms and conditions of the Special 
Provisions, General Provisions, MAA-CO-18-003 CMAR RFP and associated Addenda, 
or other Owner Contract Documents, Bidder must clarify its questions, concerns, and/or 
exclusions in writing as part of its bid submission.   
 

12.0 ATTACHMENTS TO THIS RFP 
 
1. Clark Construction Group, LLC’s Standard Form of Subcontract Agreement and its 

Exhibits: 
a. Exhibit A - Listing of Contract Documents 
b. Exhibit B – Scope of Work 
c. Exhibit C - Payment and Performance Bond Forms 
d. Exhibit D - General Requirements 
e. Exhibit D – General Requirements for Service Agreements 
f. Exhibit E - Insurance Requirements 
g. Exhibit G-2 – Debarment Certification 
h. Exhibit G-4 – Statement and Acknowledgment Form SF1413 
i. Exhibit G-8 – Prevailing wage and Labor Standards Acknowledgment 
j. Exhibit J – Owner Required Flowdowns 
k. Exhibit J-1 – MDOT DBE Form D 
l. Exhibit J-2 – Certification for Federal-Aid Contracts 
m. Exhibit J-3 – Certificate of Buy American Compliance for Manufactured Products 
n. Exhibit J-4 - Certified of Nonsegregated Facilities 
o. Exhibit J-5 - Certification of Drug Free Workplace 
p. Exhibit R - Release of Lien Forms  
q. Exhibit V – Building Information Modeling Standards 
r. Exhibit V-1 – Building Information Modeling Sign-Off Template 

2. Drawings and Specifications –Package No. 2 
a. MAA-CO-18-003 Concourse A/B Connector – Package 2 50% Documents – 

April 25, 2022 
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b. MAA-CO-18-003 Central Utility Plant Upgrades – 50% Documents – March 8, 
2022 

c. MAA-CO-18-003 Lower Roadway Lighting Improvements – 50% Documents – 
April 8, 2022 

3. Subcontractor Qualification Application (SQA) Instructions and FAQs 
4. Project Schedule 
5. Site Safety & Health Manual 
6. BIM Project Execution Plan 
7. Electronic Document CAD/BIM Release Waiver  
8. Construction Quality Control Plan 
9. Airport Construction Control Plan 

a. Site Access & Utilization Plans 
10. Drawings and Specifications (FOR REFERENCE ONLY) – Package No. 1 IFC 

Documents dated 02/14/2022 (NOT PART OF THIS RFP BID SCOPE OF WORK 
UNLESS OTHERWISE NOTED IN BUILDING CONNECTED TRADE PACKAGE 
INCLUSIONS SCOPE OF WORK.) 

11. June 2018 CMAR RFP Procurement Documents 
a. Agreement between Owner and Clark 
b. General Provisions of the Agreement between Owner and Clark dated October 

2017. 
c. Addenda #1 through #8 
d. Bid Submission RFP Volume I of II, Parts I through III, June 2018 

 Request for Proposal, MAA-CO-18-003, dated June 2018 
 Part I 

1. Concept Study Report dated February 2018. (FOR 
INFORMATIONAL PURPOSES ONLY) 

2. Program Schedule (FOR INFORMATIONAL PURPOSES 
ONLY) 

3. MDOT MAA Special Provisions for Construction Manager at Risk 
Contracts dated June 2018 

4. MDOT MAA Design Standards and BIM Standards dated May 15, 
2018. 

 Part II 
1. Technical Specifications – Not Applicable 

 Part III 
1. Davis-Bacon Act Wage Rates 

e. Bid Forms RFP Volume II of II, Part IV, June 2018 
12. Concept Validation Study - July 15, 2019 Edition by Jacobs (FOR INFORMATIONAL 

PURPOSES ONLY) 
13. Existing Conditions Drawings 
14. Davis Bacon Wage Determination 
15. Asbestos Containing Materials and Lead Based paint – Existing Conditions Report – May 

2019 
16. Clark’s Project Information Datasheets (For Package 2 – Part 1 Trade Packages) 


